
LED PAPI SIR Questions as of 09-18-09

Quest. # Date 

Received

Document 

and 

Location

Vendor Question Answer to Question

1 9/16/2009 SIR Section 

B, CLINs 

1001, 2001, 

3001, and 

4001

SOW section B, CLINs 1001, 2001, 3001 and 4001 requires a 

cost for a quantity of 1-100 each.  The price to produce one 

LED PAPI is substantially higher than producing 100 

systems. Also the number of type tests required during the 

production phase is a function of the quantities purchased.  

Would it be possible to have several narrower Sub-CLIN 

ranges (1-10, 11-25, 26-50, 51-100) for these CLINs? This 

may decrease the cost, depending on the quantities ordered, 

and provide greater flexibility to the government

Solicitation is amended to reflect tiers for establishing pricing 

and volume discounts.  Pricing should be reflected as follows: 

Tier 1: minimum order quantity of 25; Tier 2: 26-50; Tier 3: 51-

75; Tier 4: 76-100. CLIN 0003, 1001, 2001, 3001, and 4001 

were modified to reflect the above tiers. The change is also 

reflected in Section F and addressed in Section L.18.2.2.  Please 

note: Tier pricing is applied to each individual order.  

2 9/16/2009 SIR 

Paragraph 

C.3.3.1

SOW paragraph C.3.3.1 states “The Contractor shall host a 

PDR no later than 15 days after receipt of System/Subsystem 

Design Description (SSDD) (See SOW section C.3.4.1.2).”  Is 

this the receipt of the draft SSDD by the FAA or receipt of 

FAA comments by contractor on the draft submittal?

The PDR should be scheduled 15 days after receipt of FAA 

comments by the contractor. It is anticipated that details of the 

SSDD will be discussed at PDR. 

3 9/16/2009 SIR 

Paragraph 

C.3.4.2(f)

SOW paragraph C.3.4.2 (f) states “Software Test Report 

(STR) - Incorporate into CDRL D006, DQT Report” Should it 

be “Software Test Report (STR) - Incorporate into CDRL 

D007, DQT Report”?

SOW paragraph C.3.4.2 (f) should state “Software Test Report 

(STR) - Incorporate into CDRL D007, DQT Report”.
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4 9/16/2009 SOW CLIN 

0008

SOW CLIN 0008 asks the costs (agenda, cost for actual 

review and minutes), for the following reviews: (a) Logistics 

Guidance Conference (See Section C.3.7.1.1) (b) Post-Award 

Training conference (Normally accomplished along with the 

Logistics Guidance Conference) (See Section C.3.7.8.4) (c) 

Preliminary Design Review (PDR) (See Section C.3.3.1) (d) 

Critical Design Review (CDR) (See Section C.3.3.2) (e) 

Configuration Review Validation of First Article (See Section 

C.6.4.8.1) (f) Test Readiness Review (TRR) (See Section 

C.3.6.4.2) (g) Functional Configuration Audit (FCA) (See 

Section C.3.5.5.1) (h) Physical Configuration Audit (PCA) 

(See Section C.3.5.5.2) (i) Provisioning Conference. (See 

Section C.3.7.2.2) 

The intent is to have the costs identified only once. Present the 

PDR and CDR costs as identified in CDRL A010. Present the 

FCA and PCA costs as identified in CDRL A013. Present the 

LGC and Provisioning Conference costs as identified in CDRL 

A015. The remaining items from Section C.3.2.3.4 (items b, e, 

and f) should be submitted under CDRL A008.

Question # 

4 

(Continued)

CLIN 0010 also asks for the costs (agenda, cost for actual 

review and minutes) for the PDR and CDR.  CLIN 0013 asks 

for the costs (agenda, cost for actual review and minutes) 

configuration audits (FCA and PCA)  CLIN 0015 asks for the 

costs (agenda, cost for actual review and minutes) for the 

Logistics Guidance Conference and Provisioning Conference. 

These costs are captured in two different CLINs; please clarify 

where the costs for these reviews/audits should be placed?

5 9/16/2009 FAA-E-3007 

with Change 

1, paragraph 

4.5.9

FAA-E-3007 paragraph 4.5.9 “Solar Radiation (Sunshine) 

Test. The test shall be conducted in accordance with 

Procedure II, Method 505.4, of MIL-STD-810 for 56 cycles 

(24 hours each). The equipment shall be operated for 1 hour 

during the third cycle when the test item has reached its peak 

temperature.” We contacted a number of local test labs to 

perform the test. They recommended running the test on a 

sample of the material instead of the whole system due to the 

lack of room to install the system inside the chamber. Would it 

acceptable to conduct the test on a sample vs the whole 

system?

No, it is not acceptable to run the Solar Radiation Test on a 

sample of the LED PAPI System. However, it is acceptable to 

run the solar radiation test on the PCA and a single LHA.  The 

units must be powered up and the LHAs illuminated during the 

test. 
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6 9/16/2009 FAA-E-3007 

with Change 

1, paragraph 

3.3.3.1.2

FAA-E-3007 paragraph 3.3.3.1.2 states “The clinometer shall 

utilize a 6-inch (15.24 cm) (maximum) level having an 

accuracy of ±2 minutes.”  We read this to mean that the 6-inch 

requirement is for the level attached to the clinometer and not 

for the entire clinometer. Please clarify.

The six inch requirement is for the level contained in the 

clinometer and not for the overall dimension of the clinometer.

7 9/18/2009 General The SIR is set as a Firm Fixed Price contract, with an SBA set 

aside. There is no mention of Partial Progress or Milestone 

payments for many of the items such as meetings and program 

management etc. Is it not customary to allow for progress 

payments for items that will run the length of the delivery 

contract? (see further specific questions on individual CLINs.

Milestone payments will be offered on specific CLINs based on 

identified deliverables and milestone schedules that will be 

established at the time of contract award.

8 9/18/2009 General There appears to be some conflict within the SIR.  The FAA is 

going to evaluate the vendor based upon a fully designed 

product during OCT. However, the contract is set up as a 

design and development program.  Is it the intent of the FAA 

to have the winning company redesign their OCT submitted 

product, which unit pricing within the proposal will be based 

upon? 

The purpose of requiring a full system during OCT is to 

determine that the vendor has, in fact, developed a system that 

uses LED technology. Tests performed during OCT will focus on 

optical performance of the system, the purpose of which is to aid 

in source selection.  During phase 2, following contract award, 

we require that the winning contractor prove their design through 

the normal design reviews, tests, audits, and delivery of  

equipment and documentation. Redesign will be required 

whenever non-compliant or weak areas are discovered. Vendor 

pricing will be based on Phase 2, design, build, and delivery of 

the system that meets all requirements and passes Design 

Qualification Tests (DQT).”
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9 9/18/2009 General There are a number of CLINs that have both basic and option 

requirements included as one lot.  For example CLIN 0015 

has L005 which is a defined as an option while the rest of the 

tasks are firm. (1.)  How is payment for this CLIN 

accomplished, since this is a Firm Fixed Price CLIN? (2.) 

How is the FAA going to exercise this option since it does not 

ask for separate prices for basic and option requirements?

Pricing should include all options; and options, if needed, will be 

exercised by using task orders.

10 9/18/2009 General There is no separate CLIN for Site spares.  The intent is that 

the unit system deliveries include the site spares. Should there 

not be a Separate CLIN for individual Spares and especially 

for Spare Parts Peculiar.

The Site spare should be included in the pricing of each PAPI 

system. (Reference Section C.3.7.3.1). A delivery order with 

specific items and price are to be negotiated after the 

provisioning conference for depot spares, including spare parts 

peculiar.. (See Section C.3.7.2.2 and C.3.7.3.2).

11 9/18/2009 Page 3, 

CLIN 0002

There may be a conflict in this CLIN.  The qty states 6 but if a 

system is consumed in destructive testing the SOW states it 

does not require to be retrofitted.  The contractor may never 

be able to meet the CLIN requirement to provide a retrofit for 

6 units.

This question was answered on the last Q&A posting. The 

answer again is: We expect that the level of testing at all 

locations will not destroy the systems. Vendors should plan to 

retrofit all six First Article systems at their factories.
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12 9/18/2009 Page 3, 

CLIN 0005

Program Management, Program Management Plan, Reports 

etc. priced as 1 Lot.  This infers that payment will not be made 

until the end of the initial contract. Will it be possible to apply 

for Milestone or Progress payments over the life of the 

contract?

Milestone payments will be offered for this specific CLIN.  

Milestones will be established once the contract is awarded.  

Please note:  A total of 85 percent of each milestone deliverable 

determined will be paid following satisfactory inspection and 

acceptance (90% for task orders totaling less than $100,000).  

Satisfactory inspection and acceptance is described as 

completion of Contractor Acceptance Inspection (CAI).  The 

remaining amount will be held until acceptance of all 

deliverables are completed, inspected and accepted by the FAA. 

Text was added to section G.2.0 discussing milestone payments 

and to F.5.2 identifying the specific CDRLs and CLINs.

13 9/18/2009 Page 3, 

CLIN 0006

System Safety Program, priced as 1 Lot.  This infers that 

payment will not be made until the end of the initial contract. 

Will it be possible to apply for Milestone or Progress 

payments?

Milestone payments will be offered for this specific CLIN.  

Milestones will be established once the contract is awarded.  

Please note:  A total of 85 percent of each milestone deliverable 

determined will be paid following satisfactory inspection and 

acceptance (90% for task orders totaling less than $100,000).  

Satisfactory inspection and acceptance is described as 

completion of Contractor Acceptance Inspection (CAI).  The 

remaining amount will be held until acceptance of all 

deliverables are completed, inspected and accepted by the FAA. 

Text was added to section G.2.0 discussing milestone payments 

and to F.5.2 identifying the specific CDRLs and CLINs.
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14 9/18/2009 Page 3, 

CLIN 0007

Will it be possible to apply for Milestone or Progress 

payments over the life of the contract? There are indefinite 

deliveries regarding number of meetings required?

Milestone payments will be offered for this specific CLIN.  

Milestones will be established once the contract is awarded.  

Please note:  A total of 85 percent of each milestone deliverable 

determined will be paid following satisfactory inspection and 

acceptance (90% for task orders totaling less than $100,000).  

Satisfactory inspection and acceptance is described as 

completion of Contractor Acceptance Inspection (CAI).  The 

remaining amount will be held until acceptance of all 

deliverables are completed, inspected and accepted by the FAA. 

Text was added to section G.2.0 discussing milestone payments 

and to F.5.2 identifying the specific CDRLs and CLINs.

15 9/18/2009 Page 3, 

CLIN 0008

Reviews and audits, priced as 1 Lot. Will it be possible to 

apply for Milestone or Progress payments over the life of the 

contract?

Milestone payments will be offered for this specific CLIN.  

Milestones will be established once the contract is awarded.  

Please note:  A total of 85 percent of each milestone deliverable 

determined will be paid following satisfactory inspection and 

acceptance (90% for task orders totaling less than $100,000).  

Satisfactory inspection and acceptance is described as 

completion of Contractor Acceptance Inspection (CAI).  The 

remaining amount will be held until acceptance of all 

deliverables are completed, inspected and accepted by the FAA. 

Text was added to section G.2.0 discussing milestone payments 

and to F.5.2 identifying the specific CDRLs and CLINs.
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16 9/18/2009 Page 4, 

CLIN 0009

Quality Assurance Reports, priced as 1 Lot. Will it be possible 

to apply for Milestone or Progress payments?

Milestone payments will be offered for this specific CLIN.  

Milestones will be established once the contract is awarded.  

Please note:  A total of 85 percent of each milestone deliverable 

determined will be paid following satisfactory inspection and 

acceptance (90% for task orders totaling less than $100,000).  

Satisfactory inspection and acceptance is described as 

completion of Contractor Acceptance Inspection (CAI).  The 

remaining amount will be held until acceptance of all 

deliverables are completed, inspected and accepted by the FAA. 

Text was added to section G.2.0 discussing milestone payments 

and to F.5.2 identifying the specific CDRLs and CLINs.

17 9/18/2009 Page 4, 

CLIN 0010

PDR & CDR priced as 1 Lot. Will it be possible to apply for 

Milestone or Progress payments?

Milestone payments will be offered for this specific CLIN.  

Milestones will be established once the contract is awarded.  

Please note:  A total of 85 percent of each milestone deliverable 

determined will be paid following satisfactory inspection and 

acceptance (90% for task orders totaling less than $100,000).  

Satisfactory inspection and acceptance is described as 

completion of Contractor Acceptance Inspection (CAI).  The 

remaining amount will be held until acceptance of all 

deliverables are completed, inspected and accepted by the FAA. 

Text was added to section G.2.0 discussing milestone payments 

and to F.5.2 identifying the specific CDRLs and CLINs.
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18 9/18/2009 Page 4, 

CLIN 0012

.Design and development software, priced as 1 Lot. Will it be 

possible to apply for Milestone or Progress payments?

Milestone payments will be offered for this specific CLIN.  

Milestones will be established once the contract is awarded.  

Please note:  A total of 85 percent of each milestone deliverable 

determined will be paid following satisfactory inspection and 

acceptance (90% for task orders totaling less than $100,000).  

Satisfactory inspection and acceptance is described as 

completion of Contractor Acceptance Inspection (CAI).  The 

remaining amount will be held until acceptance of all 

deliverables are completed, inspected and accepted by the FAA. 

Text was added to section G.2.0 discussing milestone payments 

and to F.5.2 identifying the specific CDRLs and CLINs.

19 9/18/2009 Page 4, 

CLIN 0013

Configuration Management, priced as 1 Lot. Will it be 

possible to apply for Milestone or Progress payments?

Milestone payments will be offered for this specific CLIN.  

Milestones will be established once the contract is awarded.  

Please note:  A total of 85 percent of each milestone deliverable 

determined will be paid following satisfactory inspection and 

acceptance (90% for task orders totaling less than $100,000).  

Satisfactory inspection and acceptance is described as 

completion of Contractor Acceptance Inspection (CAI).  The 

remaining amount will be held until acceptance of all 

deliverables are completed, inspected and accepted by the FAA. 

Text was added to section G.2.0 discussing milestone payments 

and to F.5.2 identifying the specific CDRLs and CLINs.
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20 9/18/2009 Page 4, 

CLIN 0014

 Test plans, procedures, conduct tests, etc, priced as 1 Lot. 

Will it be possible to apply for Milestone or Progress 

payments?

Milestone payments will be offered for this specific CLIN.  

Milestones will be established once the contract is awarded.  

Please note:  A total of 85 percent of each milestone deliverable 

determined will be paid following satisfactory inspection and 

acceptance (90% for task orders totaling less than $100,000).  

Satisfactory inspection and acceptance is described as 

completion of Contractor Acceptance Inspection (CAI).  The 

remaining amount will be held until acceptance of all 

deliverables are completed, inspected and accepted by the FAA. 

Text was added to section G.2.0 discussing milestone payments 

and to F.5.2 identifying the specific CDRLs and CLINs.
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21 9/18/2009 Page 5, 

CLIN 0015

 ILS, priced as 1 Lot.  Will it be possible to apply for 

Milestone or Progress payments? There are indefinite 

deliveries regarding number of meetings required?

Milestone payments will be offered for this specific CLIN. 

Milestones will be established once the contract is awarded.  

Please note:  A total of 85 percent of each milestone deliverable 

determined will be paid following satisfactory inspection and 

acceptance (90% for task orders totaling less than $100,000).  

Satisfactory inspection and acceptance is described as 

completion of Contractor Acceptance Inspection (CAI).  The 

remaining amount will be held until acceptance of all 

deliverables are completed, inspected and accepted by the FAA.  

There are potentially five meetings identified under ILS, Section 

3.7 (Logistic Guidance Conference, Provisioning Conference, 

Asset Management Meeting, Spares Meeting, Technical Data 

Package (TDP).  If additional meetings are required, they will be 

included in the technical interchange meetings.  Text was added 

to section G.2.0 discussing milestone payments and to F.5.2 

identifying the specific CDRLs and CLINs

22 9/18/2009 Page 5, 

CLIN 0019

Obsolescence data and system improvement– over what 

period, to what level, how to deliver (CDRL?)

This should be planned for the base period plus all option years. 

The FAA should be notified via a letter or memo of parts 

obsolescence. System improvements should be submitted 

through the ECP process unless the recommendation is made 

during the initial design process. See SIR section C.3.7.7
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23 9/18/2009 Page 5, 

CLIN 0020

Training documents, priced as 1 Lot.  Will it be possible to 

apply for Milestone or Progress payments?

Milestone payments will be offered for this specific CLIN.  

Milestones will be established once the contract is awarded.  

Please note:  A total of 85 percent of each milestone deliverable 

determined will be paid following satisfactory inspection and 

acceptance (90% for task orders totaling less than $100,000).  

Satisfactory inspection and acceptance is described as 

completion of Contractor Acceptance Inspection (CAI).  The 

remaining amount will be held until acceptance of all 

deliverables are completed, inspected and accepted by the FAA.  

Text was added to section G.2.0 discussing milestone payments 

and to F.5.2 identifying the specific CDRLs and CLINs

24 9/18/2009 Page 5, 

CLIN 0022

Will the FAA be responsible for the actual Installation of the 

Key Site PAPI installation at Vero beach Fl prior to the SAT?

FAA will do the foundation and site preparation at the Key site. 

The vendor that is awarded the contract must install their PAPI 

on the prepared foundation. Section C.3.6.4.5 was modified to 

clarify the requirement identified in CLIN 0022.

25 9/18/2009 General 

Section B.2

Option years have no CLIN for Program Management? CLINs were added in Section B for Program Management, 

Quality Assurance, Configuration Management, Testing Support, 

and Logistics Support to identify requirement for these functions 

during the option years. These CLINS are also reflected in 

section F of the SIR.

26 9/18/2009 General 

Section B.2

Option CLINs do not include option’s as detailed in SOW. The specific detailed requirements will be identified within the 

task orders if and when we exercise the option(s).
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27 9/18/2009 Page 6, 

CLIN 1001

(and 2001, 3001, 4001) 1-100 Qty pricing seems unrealistic 

without qty breaks. Can the vendor price Qty break i.e. 1-10 

units, 11-30 units etc?

Solicitation is amended to reflect tiers for establishing pricing 

and volume discounts.  Pricing should be reflected as follows: 

Tier 1: minimum order quantity of 25; Tier 2: 26-50; Tier 3: 51-

75; Tier 4: 76-100. CLIN 0003, 1001, 2001, 3001, and 4001 

were modified to reflect the above tiers. The change is also 

reflected in Section F and addressed in Section L.18.2.2.  Please 

note: Tier pricing is applied to each individual order.  

28 9/18/2009 Page 41, 

C.3.6.4.9.3

Type testing for initial lot and potentially each option year, 

but there is no CLIN to price the type testing?

Pricing for type testing is included in CLIN 0014.

29 9/18/2009 Page 41, 

C.3.6.4.9.3

Is it the FAA's intent to do Type Testing on the initial 

production run since DQT has just been completed?

The Contractor shall conduct type tests of a representative lot 

from the initial production run using FAA-G-2100H, paragraph 

4.2.2.2 as guidance. (Referenced in Section C.3.6.4.9.3).

30 9/18/2009 Page 41, 

C.3.6.4.10

Trouble Reports from TR database to include OCT. Will this 

only apply to the winning vendor?

Yes. (Reference Section C.3.6.4.10.)

31 9/18/2009 Page 42, 

C.3.7.1

Contractor will participate on ILS Team.  Undetermined 

quantity of meetings, where, when, how long etc?

Meetings will be conducted at the manufacturer facility. We 

expect there to be five ILS related meetings (see expanded 

comment above). Meetings should be two days in length.

32 9/18/2009 Page 43, 

C.3.7.1.1

Logistics Guidance Conference (30 DAC) to include the 

provisioning deliverables (before design completion?).

Yes.

33 9/18/2009 Page 44, 

C.3.7.2.2

Provisioning conference requires a system of assemblies.  Will 

a First Article Unit be used or will additional assemblies be 

used for this effort?

Yes, the First Article Unit will be used.
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34a 9/18/2009 Page 44, 

C.3.7.3

Contractor to provide spare components and repair parts 

needed to support the PAPI mission, but there is no CLIN for 

this effort.

The Site spare should be included in the pricing of each PAPI 

system. (Reference Section C.3.7.3.1).

34b 9/18/2009 Page 44, 

C.3.7.3

Supply support also includes distribution of materials and 

personnel associated with acquisition and maintenance.   Can 

the FAA clarify this requirement?

The Site spare should be supplied for each PAPI system in 

accordance with Section C.3.7.3.1.

35 9/18/2009 Page 45, 

C.3.7.3.2

Depot spares to be (quoted?) and negotiated, but there is no 

CLIN?

A delivery order with specific items and price are to be 

negotiated after the provisioning conference for depot spares, 

including spare parts peculiar.. (See Section C.3.7.2.2 and 

C.3.7.3.2).

36 9/18/2009 Page 46, 

C.3.7.4.2

Test Program Sets (option), but no CLIN? Pricing should include all options; and options, if needed, will be 

exercised by using task orders.

37 9/18/2009 Page 48, 

C.3.7.5.1

Interim Contractor Depot Logistics Support (option), but no 

CLIN?

Pricing should include all options; and options, if needed, will be 

exercised by using task orders.
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38 9/18/2009 Page 52, 

C.3.7.6.1

FAA is requiring full data rights to design without actually 

paying for the design. i.e.  Vendors are being requested to 

design/develop PAPI systems at their expense for OCT.?

(a) Yes, for OCT vendors are expected to present a LED PAPI 

system that was developed at their expense. However, the FAA 

expects no data rights to these systems. (b) The TDP is only 

required from the winning vendor after contract award. The FAA 

requires rights to use the data to acquire or build the same parts 

to maintain systems should the winning contractor become 

unavailable in the future. (c) Please note:  Section C.3.7.6.1, 

sentence one, is being corrected to reflect the correct CDRL 

as being L008. DID number in Section J was also changed to 

correctly show L008.

39 9/18/2009 Pages 54, 

55, 56, etc., 

C.3.7.8.2

Component or Depot-Level Training, and follow-on Training 

options, but no CLIN to provide pricing.

CLIN 0025 was added to section B of the SIR to specifically 

address Component or Depot Level training and was addressed 

in Section F.4.1. The requirement was removed from CLIN 0020 

as was originally intended.

40 9/18/2009 Page 66, 

E.1.10

FOB Destination on all.  Systems could ship to Hawaii, 

Alaska, Puerto Rico etc. Shipment cost will vary significantly. 

How does the FAA propose the vendor should address this 

requirement?

Vendors should factor in that no more than 5% of systems will be 

outside the 48 contiguous states. 

41 9/18/2009 Page 70, 

F.4.2, et.al.

Option Years production required 2 months after execution. 

Will the vendor be provided with advance notice of intent to 

execute options? If so how far in advance? Some materials in 

the PAPI may have up to 12 week delivery.

Yes, we provide a notice of intent to execute the option year.  

The contractor is notified 60 days in advance of intent to 

exercise.  The intent still does not guarantee exercise of the 

option. 

42 9/18/2009 Page 73, 

G.2.0(b)

Invoices shall provide detailed breakdown of incurred costs by 

cost elements – is this applicable to a FFP. Should we 

interpret this to indicate the progress payments will be 

negotiated?

Cost by cost elements are being required to establish a baseline 

of historical data for future reference.
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43 9/18/2009 Page 91, 

A001

Program Management Plan - monthly submittals through the 

life of the contract are required.  As there is no Program 

management with options should we interpret life of contract 

to end at conclusion of base award?

CLINs were added in Section B for Program Management, 

Quality Assurance, Configuration Management, Testing Support, 

and Logistics Support to identify requirement for these functions 

during the option years. These CLINS are also reflected in 

section F of the SIR.

44 9/18/2009 Page 231, 

L.20.0 and 

L.20(C)

The FAA state the OCT unit will also be available for 

laboratory evaluation. (1.) What is the evaluation? (2.) Is this 

to be used in the source selection decision?  If so, what is the 

rating criterion? (3.) Can the FAA provide drawings for the 

standard PAPI installation pads? (4.) What is the “sensor” 

installation?

(Item 1) No laboratory evaluation will be required, (Item 2) Not 

applicable, (Item 3) See FAA-E-3007, change 1, section 

3.3.1.3.4.1, Figure 5 for a description of LHA mounting, (Item 4) 

The word "sensor" was used incorrectly. The correct word 

should be "system".

45 9/18/2009 Section B, 

Para. B.1.0

CLIN 0022 title includes “installation of PAPI systems...”, 

however Section C., Para. C.3.6.4.5 does not appear to require 

installation, only accomplishment of a Site Acceptance Test 

(SAT).  Can the Government please clarify the Contractor’s 

role in Site Installation efforts?  Are the Contractor 

responsibilities the same for all sites? 

The vendor is responsible for installation at the key site.  For all 

production systems, the contractor is not responsible for 

installations. 

46 9/18/2009 Section C There are numerous subparts that contain mandatory language 

are labeled (OPTION).  This seems contradictory.  Can the 

FAA please clarify what OPTION means in this case?  Does it 

mean the FAA can exercise the option for this deliverable?  

Or that the Contractor has the option to do it or not?  How 

should these be priced if there is not a separate CLIN for the 

option?

For every case where option is mentioned, there will be specific 

detailed requirements in task orders if the FAA exercises the 

option.
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47 9/18/2009 Section C, 

Para. 

C.3.2.2.3

For item (a) – does “independent responsibility and authority 

of assigned personnel” refer to QA personnel or all personnel 

assigned to this project?  Can the Government please clarify 

what they mean by “independent responsibility” as it relates to 

the QSP?

The phrase "Independent responsibility and authority" refers to 

the need for QA personnel to have the responsibility to identify 

and report discrepancies found in the product and the freedom 

from retribution for doing so.  Normally, the person who 

functions as QA works for, or reports to, the Director of 

Operations, the Director of Manufacturing, or the President of 

the company, not the first-line supervisor.

48 9/18/2009 Section C, 

Para. 3.6.1

The first paragraph describes the OCT testing but the 

additional paragraphs appear to refer to the testing required 

after receipt of contract. Can the Government please confirm 

this understanding?

Your understanding is correct. It refers to testing after receipt of 

the contract.

49 9/18/2009 Section C, 

C.3.6.1

SOW indicates the “FAA reserves the right to conduct any and 

all tests the FAA deems necessary, in its sole discretion…”.  If 

contractor support for testing not currently in the SOW is 

needed, will the contractor be tasked for these efforts under 

CLINs 0023 and/or 0024?

For any tests not specifically identified in the contract, the 

contractor may be tasked with these efforts and thus paid via 

CLINs 0023 and 0024.

50 9/18/2009 Section C, 

Para. 

C.3.6.4.3

Beyond failure to demonstrate conformance with 

requirements, what conditions would result in the need to 

“conduct additional iterations of DQT, as determined by the 

FAA”.

Typically the issue that would require retest would be change to 

system design or components.

51 9/18/2009 Section C, 

Para. 

C.3.6.4.4

Please confirm that the reference in Para. C.3.6.4.4 to “FAA-

approved test procedures” is referring to CDRL D003 

(Production Acceptance Test Procedures) once accepted by 

the FAA.

Yes, that is correct.

52 9/18/2009 Section C, 

Para. 

C.3.6.4.8.2

Is the Contractor responsible for any installation and test 

support at any locations other then the Vero Beach, FL key 

site?  If so, can the FAA provide a definition of this support 

and the locations?  Further, is this support part of CLIN 0014?

The vendor is responsible for installation at the key site.  If 

additional installations are required, a task order will be issued. 
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53 9/18/2009 Section C, 

Para. 

C.3.6.4.8.2

This paragraph states that the third First Article System will be 

sent to the William J. Hughes Technical Center (WJHTC) for 

installation in the test bed for Reliability Analysis and Test.  

However, Para. C.3.6.4.7 requires the contractor to 

accomplish reliability testing.  Can the FAA please provide 

clarification on the relationship between these tests?

The wording used in section C.3.6.4.8.2 was in error. The testing 

at the FAA WJHTC is a demonstration and not a Reliability Test 

and Analysis. It is not a substitute for the contractor's Reliability 

Test and Analysis.  

54 9/18/2009 Section C, 

Para. 

C.3.6.4.8.3

Six (6) first article units will be shipped and installed/tested at 

several remote locations including external laboratories and 

the WJHTC.  Is the Contractor responsible for expenses 

associated with retrofitting all PAPI first article units at the 

remote locations or will all units be returned to the 

Contractor’s manufacturing facility for retrofit?  If returned to 

the Contractor, is the Government responsible for system 

removal and shipment to the contractor?

The locations for the six first article systems are stated in section 

C.3.6.4.8.2. The contractor will be responsible for removing, 

shipping, and upgrading all six systems with one exception. The 

FAA will remove equipment that is installed within our facilities, 

such as at the WJHTC.

55 9/18/2009 Section C, 

Para. C.3.6.5

Contractor support “as requested by the FAA” does not 

provide an indication of the anticipated level / length of 

support that will be required.  Could the FAA indicate a 

maximum constraint (possibly in days) on the scope of 

support and training they anticipate they will require?  

Further, is this support part of CLINs 0023/24?

This section only applies to Operational Test (OT) at the key 

site. The training is familiarization training for OT participants 

and should take no more than two days. The entire OT, including 

training, is expected to take no more than a five days. Pricing for 

vendor support during OT consists of familiarization training, 

maintenance of the system, and supply for failed parts. Pricing 

for this activity should be included within CLIN # 14.
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56 9/18/2009 Section I, 

Para. I.2.2

Can the FAA please complete the blanks in Clause 3.2.4-17 

Order Limitation (October 1996)?

AMS Clause 3.2.4-17 Order Limitation (October 1996) (a) 

Minimum order. When the Government requires supplies or 

services covered by this contract in an amount of less than 25 

units, the Government is not obligated to purchase, nor is the 

Contractor obligated to furnish, those supplies or services under 

the contract. (b) Maximum order. The Contractor is not obligated 

to honor (1) Any order for a single item in excess of 100 units; 

(2) Any order for a combination of items in excess of 100 units; 

or (3) A series of orders from the same ordering office within 

365 days that together call for quantities exceeding the limitation 

in subparagraph (1) or (2) above. (c) If this is a requirements 

contract, the Government is not required to order a part of any 

one requirement from the Contractor if that requirement exceeds 

the maximum-order limitations in paragraph (b) above.

Question # 

56 

(Continued)

 (d) Notwithstanding paragraphs (b) and (c) above, the 

Contractor shall honor any order exceeding the maximum order 

limitations in paragraph (b), unless that order (or orders) is 

returned to the ordering office within 15 days after issuance, with 

written notice stating the Contractor's intent not to ship the item 

(or items) called for and the reasons. Upon receiving this notice, 

the Government may acquire the supplies or services from 

another source. (End of clause)
57 9/18/2009 FAA-E-

3007, 

Section J, 

Paragraph 

3.2.4

Is this paragraph referring to the azimuth and therefore a line 

drawn perpendicular through the transition zone must be 

within +/- 5 minutes?

The transition width is covered by 3.2.1.  Section 3.2.4 addresses 

the ability of the unit to project the transition at the same angle 

that is indicated by the clinometer, whether it is an external one 

on a shelf, or an internal, electronic one. 
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58 9/18/2009 Section L, 

Para. 

L.18.2.2

Para. L.18.2.2 requests completion of a matrix for the purpose 

of tracing the Offeror’s proposed cost from the section B 

CLINs to the third-level WBS, however the example matrix 

provided does not include a WBS column.  Is it the 

Government’s desire that the WBS be included in the 

“Proposal Reference” column of the example matrix?  In 

addition, can the Government please clarify any other 

information required in the “Proposal Reference” column 

(such as text paragraph number, etc.).

Offerors should add a new column for the WBS number. The 

"Proposal Reference" column is for the offeror to identify where 

in their proposal this information is addressed. This should 

include the proposal volume number and section number. It may 

also include the paragraph number and page number.

59 9/18/2009 Section L, 

Para. 

L.18.2.6

Can the Government please define in more detail the 

requirements for the “letter of system adequacy” required by 

this paragraph?

Section L.18.2.6, titled Appendix, is being amended: Deletion: 

The Offeror shall provide (1) a copy of their letter of system 

adequacy. Also delete item # (2) Revision: The offeror shall 

provide a signed copy of the subcontractor agreement that was 

executed with each subcontractor to be maintained in the contract 

file of the FAA.

60 9/18/2009 OSA The version of the Operational Safety Assessment document 

released in Amendment 2 appears to be the same as in the 

original SIR- Version 1.0.  Please issue the revised OSA if it 

has been changed from Version 1.0.

The previously released and posted document is Version 1.0, 

dated August 17, 2009. However, minor editorial changes were 

made to the earlier version and posted on 8/18/09.

61 9/18/2009 General In Amendment 2, question 2 concerning supply of the PAPI 

legs, it was stated: “Yes, the FAA will supply the legs plus the 

frangible coupling plus the flanges.”   Please verify that FAA 

will supply the legs plus the frangible coupling plus the 

flanges both for the OCT, the six first articles, and any and all 

following production quantities.

Yes, flanges, couplings, and legs will be supplied by the FAA for 

the OCT test and for the six first article units. The FAA is 

responsible for installing the production systems and will provide 

the legs, couplings, and flanges for those also.

62 9/18/2009 General Will the FAA be supplying and installing the wiring between 

PAPI system components for the OCT?

No, since we do not know what the interface will look like, the 

vendor must supply the wiring between the PCA and the LHAs. 
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63 9/18/2009 FAA-E-

3007, Para 

3.3.2.4.3 and 

3.3.2.4.4

Paragraphs contain several specific requirements for the 

photocell.  This includes "The photoelectric switching circuit 

shall cause the PCA to set the LHA output to high when the 

illumination on a vertical surface facing north reaches 58±2 

foot-candles (624±21.5 lux), and shall set the LHA output to 

LOW when the illumination falls to 35±2 foot-candles (377 

±21.5 lux). The on-off points shall vary not greater than ±2 

foot-candles (±21.5 lux), at any ambient temperature in the 

range specified in 3.9.1 with line-to-line voltage variations 

from 230V to 250V. Similarly, the on-off points shall vary not 

greater than 3 foot-candles (32.28 lux) with line-to-line 

voltage variations from 216V to 230V and from 250V to 

264V. A symmetrical time delay of 5 to 8 seconds shall be 

provided to prevent the output current from changing due to 

transient light conditions." and "The device itself shall be 

hermetically sealed, and shall have a spectral response that 

peaks in the 5500 - 6000 angstroms (0.021 - 0.023 mil) 

region."  Were these specification requirements based on an 

existing product? 

The requirements are not product-specific therefore no names 

can be provided.

Question 63 

Continued

 If they were, can FAA advise the photocell manufacturer's 

name and part number?

64 9/18/2009 OCT Plan In Amendment 2, Answer 8, it was stated that "The LED PAPI 

Specification contains any and all requirements that may be 

tested at the discretion of the Test Director during OCT."  In 

order to properly prepare the sample for OCT testing, we 

request that par. 4.1.2 in the OCT Plan be modified to 

specifically state all parameters that will be tested during the 

OCT.

LED PAPIs submitted for OCT and built to  the specification 

will be prepared for OCT testing and tested in accordance with 

specification requirements.

65 9/17/2009 FAA-E-3007   In Appendix B NAS-SS-1000 Requirements Trace item 

3.2.1.4.9.2.2 Intensity.  It calls for a night intensity of 8.5%. 

 Appendix A VTRM item # 8 calls for a 10 % intensity.  Also 

page 6, paragraph 3.2.2 Light Intensity.  Calls for a 10 percent 

intensity.  Which requirement in the FAA-E-3007 with 

Change 1 is correct?

10% is the value to be used.
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66 Section J 

CDRL's 

In Section J for CDRL's C001, C002, C003, and numerous 

other locations, the following website address referenced in 

the CDRL's is not accessible.  http://ato-p.se-

apps.faa.gov/faastandards/FAADocs.htm. 

The new URL location for FAA-STD-026A, 002, and 028 and 

their associated DIDs is now:

http://www.faa.gov/air_traffic/nas/system_standards/standar

ds/  

 

The new URL location for FAA-HDBK-0006A and FAA-D-

2494/b is now:

http://www.everyspec.com/FAA/             FAA-HDBK-0006A 

is in the HDBK category and FAA-D-2494/b is in the General 

category.

67 Section 

C.3.2.2.3

Section C.3.2.2.3 Quality Assurance requires the Contractor to 

submit a Quality System Plan (QSM) IAW ISO 9001:2008.  

We are certified and registered to ISO 9001:2008 and AS9100-

B.  Can we submit our current quality management system or 

will we need to develop a new quality manual to meet FAA 

requirements?

Your QA plan is your description of how you intend to meet 

FAA QA requirements.  If your existing quality management 

system meets FAA requirements you do not have to create a new 

quality manual.  If there are unique FAA requirements you may 

want to address them individually in your plan, and reference 

your existing system for routine processes.
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